P191-11437

ADDENDUM NUMBER 4

CALVIN MOODY PARK COMMUNITY

BUILDING, SPLASH PAD, AND PARK RENOVATION
Site #701, Bldg. #1460

2200 West Burleigh Street

Milwaukee, W1 53206

Project Number: P191-11437

Date of Addendum: March 11, 2014

This Addendum to the Contract Documents is issued to modify, explain or correct the original
documents, dated January 29, 2014, and is hereby made part of the Contract Documents.

MODIFICATIONS & CLARIFICATIONS TO BID FORM

1. Document 00410 — Bid Form:

a. Page 2.1.6, Item 41 CHANGE Approx. Quantities from “10” to “11”.

MODIFICATIONS & CLARIFICATIONS TO TECHNICAL SPECIFICATIONS

1. Prevailing Wage Rate Determination:

a. Determination 201400015, Page 5 of 31, Code, 154, Groundman — ELECTRICAL
LINE CONSTRUCTION ONLY, REVISE as follows,

i. REVISE “Hourly Basic Rate of Pay” from $28.74 to $21.04.
i. REVISE “Hourly Fringe Benefits” from $17.27 to $11.47.
iii. REVISE “Total” from $46.01 to $32.78.

2. Specification Section: 02 87 00 “Site Furnishings”

a. Specification Section 02870-2, part 2.2 Saris Bicycle Rack, A: REVISE as
following:

“ Saris Brand bike docks. 3 branded series 2112 with Milwaukee County
Parks logo and in-ground mount. 7 standard series 2112 docks with in-
ground mount. (total of 10 docks) Color to be selected by owner.”

End of Addendum No. 4
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